Work Order Bid (ID)

Assistance
Program

WORK ORDER INFORMATION
Work Order Name: WO/90009MD2647/2
Work Order Type: Weatherization
Audit Name: 90009MD2647Audit

CLIENT INFORMATION

Client ID: 90009MD2647

AGENCY INFORMATION

Agency: Metropolitan Development and Housing Agency Agency Phone: (615) 252-8500
Address: 701 South Sixth Street Fax: (615) 252-8533
Nashville, TN 37206 Email Address:

Company Name & License Number:

Contractor's Signature:

COMMENT
Audit performed on 3/26/12

Lead paint may be present
Historical Review

Auditor: Randy Radford
(615) 335-7428
serviceworks@comcast.net

Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant
WO/90009MD2647/2 Version 8.6.0
Report Run On: 3/26/2012 Page 1 of 12



Measures

Measure 1 Seal Ducts Components Inspected
Comment Duct Sealing |:|

1) Seal wood frame to sheet metal where gaps exist in return plenum.
2) Cut 1/2" plywood to fit (approx. 3.25" x 8") and seal around existing floor
planks at the Living Room register with clear caulk.

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
Labor | | L] | |
10 Miscellaneous Su Duct Sealing Each 1 ‘ H ‘ ‘ H H ‘
Other Detalil
| | | L H L] H |
| | L H | H
Measure Sub Total: |:| Sub Total: S
Field Notes:
Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant

WO/90009MD2647/2 Version 8.6.0
Report Run On: 3/26/2012 Page 2 of 12



Measure 2 Infiltration Redctn Components Inspected
Comment Infiltration Measures |:|

1) Air seal plumbing penetrations under kitchen sink with caulk

2) DR1. Remove existing W/S and replace with new W/S. Attach new W/S and
D/S metal with screws.

3) DR2. Install new W/S and D/S. Attach new W/S and D/S metal with screws.
4) Install chimney balloon in fireplace in front right Bedroom

5) Reglaze windows: WD2, WD5 (x2 windows), WD6, WD7. Remove any
loose glazing and replace with new.

6) Install 1/2" drywall to cover hole in drywall below plumbing box for washing
machine in utility room. Air seal with clear caulk.

7) Replace damaged fascia on south side wall (the wall with the crawl space
access to the main section of the house)(WL7). Replace with a 1x8 fascia
board, approx. 24' long, where fascia is damaged. Paint with white exterior
paint.

8) Replace 1/2" x 3" soffit boards, approx. 10', where damaged or missing on
same south wall as damaged fascia. (WL7)

9) Replace 9 pieces of 1x5 wood siding approx. 6.5' long on back of house to
the left of back door. Siding is falling off of house and is a major air infiltration.
(WL5) Cut to fit. Paint with white exterior paint.

10) Replace 1 piece of 1x5 wood siding approx. 34" long on back of house to
the right of back door, under WD5. (WL5) Cut to fit. Paint with white exterior
paint.

11) Replace 19 pieces of 1x5 wood siding approx. 9.5' long on south side of
house (WL6). Cut to fit. Paint with white exterior paint.

12) Replace 6 pieces of 1x5 wood siding approx. 5' long on south side of
house (WL6). Cut to fit. Paint with white exterior paint.

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
Labor | | L | |
10 Miscellaneous Su Infiltration Reduction Each 1 ‘ H ‘ ‘ ‘ ‘ H ‘
Other Detail
| | | ] | | H |
| | || ] | | H |
Measure Sub Total: |:| Sub Total: S
Field Notes:
Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant
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Measure 3 DWH Tank Insulation Components Inspected

Comment -Keep insulation at least 2 inches away from the gas valve and the burner |:|
access panel. Don't install insulation below the burner access panel.
-Use an R-8 or higher water-heater blanket for the unit. Both fiberglass and “
bubble wrap” insulation are acceptable blanket materials.

Natural Gas, 40 gal

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Hot Water Equipm DHW Tank Insulation Each 1 ‘ H ‘ ‘ H H ‘
2 Labor DHW Tank Insulation Each 1 ‘ H ‘ ‘ H H ‘
Other Detail

| | | ]l | | H |
| | || ]l | I H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 4 DWH Pipe Insulation Components Inspected
Comment -Insulate the first 6 feet of hot and cold water pipe from the water heater. |:|

-Use pipe wrap with a R-value of at least 2. Cover elbows, unions and other
fittings to the same thickness as pipe.

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Insulation DHW Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
2 Labor DHW Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
Other Detail

| | | ]l | | H |
| | | 1) | | H |
Measure Sub Total: |:| Sub Total: S

Field Notes:

Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant
WO/90009MD2647/2 Version 8.6.0
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Measure 5 Storm Windows Components WD7 Inspected

Comment WD7: Replace broken storm glass pane on window WD7 (approx. 42 x 30) |:|
Estimated Actual

# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total

1 Windows Storm Window SgFt  19.03 ‘ H ‘ ‘ H H

2 Labor Storm Window SqFt  19.03 ‘ H ‘ ‘ H H ‘

3 Other Storm Window Each 1 ‘ H ‘ ‘ H H ‘
Window

Other Detail

| | || 1 | L H |
| | || ]l | I H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:

Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant
WO/90009MD2647/2 Version 8.6.0
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Measure 6 Floor Ins. R-19 Components Crawll Inspected
Comment Floor Joist Size: 8 |:|

NOTE: Crawl space has some R-11 fiberglass batts insulation installed, but it
is completely useless and is falling down almost everywhere. Remove all the
crawl space insulation and replace with new R-19 insulation.

NOTE: Crawl is filled with debris and personal items. Take approx. 2 hours to
remove debris and personal items before installing insulation and put back
after work is completed.

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Insulation Floor Insulation - SqgFt 824 ‘ H ‘ ‘ H H ‘
Fiberglass Faced Batt -
R-19
2 Labor Floor Insulation - SqFt 824 ‘ H ‘ ‘ H H ‘
Fiberglass Faced Batt -
R-19
3 Miscellaneous Su Added Misc Cost Each 1 ‘ H ‘ ‘ H H ‘
Other Detail

| | | ]l | | H |
| | || ]l | I H |
Measure Sub Total: S Sub Total: :|

Field Notes:

Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant
WO/90009MD2647/2 Version 8.6.0
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Measure 7 Wall Insulation Components WL1,WL2,WL7 Inspected

Comment WL1, WL2, WL7: Exterior wall type is wood. Interior walls are drywall. Install |:|
wall insulation according to the Southeast Field Guide. Get owner's permission
if insulating from interior. Holes drilled for insulation must be returned to an
appearance as close to the original as possible or satisfactory to the customer,
if insulating from the interior.

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Insulation Wall Insulation - SqFt 699.2 ‘ H ‘ ‘ H H
Cellulose, Blown - 2x4
Filled
2 Labor Wall Insulation - SgFt  699.2 ‘ H ‘ ‘ H H ‘
Cellulose, Blown - 2x4
Filled
Other Detail

| | || ]l | I H |
Measure Sub Total: S Sub Total: :|

Field Notes:

Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant
WO/90009MD2647/2 Version 8.6.0
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Measure 8 Attic Ins. R-30 Components Al Inspected

Comment Existing insulation: 6" of Rockwool |:|

INSTALL: 6" of Blown Cellulose
Note: Install dams, baffles to best practices.

REPLACE attic access door: Frame up and install attic access door. An attic
access door is installed as a complete unit. A door is inclusive of foam seal,
trim, paint(1st quality semigloss color to be chosen by homeowner, caulk,
staple R-30 Batt insulation to top of attic access. Refer to Appendix A-
Standards for Weatherization Materials and Southeast Field Guide.

Estimated Actual

# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total

1 Insulation Attic Insulation - SqFt 824 ‘ H H H H

Cellulose, Blown - R-30

2 Labor Attic Insulation - SqFt 824 ‘ H ‘ ‘ H H

Cellulose, Blown - R-30

3 Miscellaneous Su Added Misc Cost Each 1 ‘ H ‘ ‘ H H

Other Detail

Measure Sub Total: S Sub Total: :|

Field Notes:

Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant
WO/90009MD2647/2 Version 8.6.0
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Measure 9 CO Monitor is Needed Components Inspected

Comment |:|

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Health and Safety CO monitor Each 1 ‘ H ‘ ‘ H H ‘
2 Labor Labor Each 1 ‘ H H H H ‘
Other Detail

| | | ]l | | H |
| | || ]l | I H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 10 PressureRelief Piping Needed Components Inspected
Comment |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Health and Safety Pressure relief piping Each 1 ‘ H ‘ ‘ H H ‘
2 Labor Labor Each 1 ‘ H ‘ ‘ ‘ ‘ H ‘
Other Detall
| | | L] | L] H |
| | | I | L] H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant

WO/90009MD2647/2 Version 8.6.0
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Inspected

[]
Actual

Total

Qty  Unit Cost Total

Measure 11 Replace Return Filter (20x25x1) Components
Comment Include 5 filters to leave with client
Estimated
# Material / Labor Description / Comment Units Qty Unit Cost
Labor 1 ‘ H
Heating Equipmen Replace Return Filter 1 ‘ H
Other Detail

Measure Sub Total: :| Sub Total: |:|

Field Notes:
Measure 12 Resecure Gas Exhaust Pipe on Water Components Inspected
Heater
Comment Water Heater Exhaust Pipe: Resecure gas exhaust pipe to water heater. It is |:|

currently pulled away from the water heater and needs to be resecured for

health and safety reasons.

Actual

Total

Qty  Unit Cost Total

Estimated
# Material / Labor Description / Comment Units Qty Unit Cost
1 Health and Safety Equipment Each 1 ‘ H
2 Labor Labor Hour 1 ‘ H
Other Detail

Measure Sub Total: :| Sub Total: |:|

Field Notes:

Client ID: 90009MD2647 Work Order Bid (ID)
WO/90009MD2647/2
Report Run On: 3/26/2012

DOE Weatherization Assistant
Version 8.6.0
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Measure 13 Smoke Detector is Needed Components Inspected

Comment |:|

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Health and Safety Smoke detector Each 1 ‘ H ‘ ‘ H H ‘
2 Labor Labor Each 1 ‘ H H H H ‘
Other Detail

| | | ]l | | H |
| | || ]l | I H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:

Client ID: 90009MD2647 Work Order Bid (ID) DOE Weatherization Assistant
WO/90009MD2647/2 Version 8.6.0
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Measure 14 Vapor Barrier Needed Components Inspected
(Basement/Crawlspace)(824 sqft)

Comment NOTE: Crawl is filled with debris and personal items. Take approx. 2 hours to |:|
remove debris and personal items before installing vapor barrier and put back
after work is completed.

Approx. 824sqft

Must be 6 mil poly. Must be installed 100% of crawlspace with 12" turned up all
walls and support piers. Must be securely fastened. Must be cleated down to
earth. Must be secured at all seams. Refer to Attachment A- Standards for
Weatherization Materials and Southeast Field Guide.

Estimated Actual

# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total

1 Health and Safety Basement / crawlspace SqFt 824 I || | I |
vapor barrier

2 Labor Labor SqFt 824 ‘ H H H H ‘

Other Detail

| | || 1 | I H |
Measure Sub Total: |:| Sub Total: S

Field Notes:

Work Order Grand Total: |:| Grand Total: |:|
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